From: Banipal, Ben

Sent: Wednesday, June 6, 2018 12:37 PM

To: Anthony Talton (Talton.Anthony@epa.gov); Flemming, Tongee

Subject: FW: EPA R6/FWS IA

Attachments: 2018 EPAFWS IA Rpt_Group_Summary.pdf; 2018 EPAFWS IA Rpt_Group_Summary_Proj.pdf

The grand total needed to support these 3 sites by USFWL is $56,807

From: Forsythe, Barry [mailto:barry_forsythe@fws.gov]

Sent: Wednesday, June 06, 2018 12:01 PM

To: Banipal, Ben <banipal.ben@epa.gov>

Cc: Herod, Holly <holly_herod@fws.gov>; Ellis, Sue <sue_ellis@fws.gov>
Subject: EPA R6/FWS IA

Ben,

Thank you for taking time to speak with me this morning. It appears that my technical support will be needed
for 3 sites (Tar Creek OUS, Wilcox Oil, and Delta Shipyard). The other site (Donna Canal) I will be supporting
is being funded by the Removal Program, and they are currently working on that.

I had spoken with Katrina (RPM for both TC5 and Wilcox) about support needs. Since Brian wasn't in, I used
similar assumptions for Delta Shipyard to calculate my level of support.

I've attached 2 documents that are prepared from the USFWS Cost Estimating Tool. All projects utilized a 22%
indirect rate and a 10% contingency rate. The grand total needed to support these 3 sites, by me, is $56,806.93.

Regards,

Barry

Barry Forsythe, Ph.D.

USFWS National Spill Response Coordinator
USFWS Liaison (USEPA Region VI)
1445 Ross Ave., Suite 1200, 6SF-T

Dallas, TX 75202

Office: (214)665-8467

Cell: (703)338-4429

D O A
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Fisu i purs United States Fish and Wildlife Service

Cost Category

Labor and Benefits
Travel

Contracts

Supplies and Equipment
Land and Structures
Vehicles

FWS Indirect Support

TOTAL GROUP COST w/ Inflation
CONTINGENCY COSTS 10.00%
TOTAL GROUP COST with Contingency

EPA R6 IA

Summary Report -- Whole Group

Amount

$36,912.55
$5,417.50
$0.00
$0.00
$0.00
$0.00
$9,312.61

$51,642.66
$5,164.27
$56,806.93

Projects in this Group: Delta Shipyard; EPA-6 Support (Wilcox Oil site); Tar Creek Superfund Site OU5

Calculation Scenario: USEPA IA

Wednesday, June 06, 2018

Group Summary Report - Page 1 of 1



Fisu i purs United States Fish and Wildlife Service

TAR CREEK SUPERFUND SITE OU5

Cost Category

Labor and Benefits
Travel

Contracts

Supplies and Equipment
Land and Structures
Vehicles

FWS Indirect Support

TOTAL PROJECT COST with Inflation
CONTINGENCY COSTS 10.00%
TOTAL PROJECT COST with Contingency

Calculation Scenario: USEPA IA

Wednesday, June 06, 2018

EPA R6 IA

Summary Report -- By Project

Amount

$17,439.00
$1,229.00
$0.00
$0.00
$0.00
$0.00
$3,836.58

$22,774.96
$2,277.50
$25,052.46
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Fisu i purs United States Fish and Wildlife Service

EPA-6 SUPPORT (WILCOX OIL SITE)

Cost Category

Labor and Benefits
Travel

Contracts

Supplies and Equipment
Land and Structures
Vehicles

FWS Indirect Support

TOTAL PROJECT COST with Inflation
CONTINGENCY COSTS 10.00%
TOTAL PROJECT COST with Contingency

Calculation Scenario: USEPA IA

Wednesday, June 06, 2018

EPA R6 IA

Summary Report -- By Project

Amount

$6,684.95
$1,095.50
$0.00
$0.00
$0.00
$0.00
$1,470.69

$9,492.15
$949.21
$10,441.36
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U.S.
FISH & WILDLIFE
SERVICE

United States Fish and Wildlife Service

EPA R6 IA

Summary Report -- By Project

DELTA SHIPYARD
Cost Category

Labor and Benefits
Travel

Contracts

Supplies and Equipment
Land and Structures
Vehicles

FWS Indirect Support

TOTAL PROJECT COST with Inflation
CONTINGENCY COSTS 10.00%
TOTAL PROJECT COST with Contingency

Calculation Scenario: USEPA IA

Wednesday, June 06, 2018

Amount

$12,788.60
$3,093.00
$0.00
$0.00
$0.00
$0.00
$2,813.49

$19,375.55
$1,937.56
$21,313.11
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